STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 12/ 15/ 04 I N FRESNO COUNTY I N AND NEAR FOALER RR | NVOCLVEMENT 12/ 16/ 04
CONTRACT NUMBER 06- 420304 FROM 0. 7 KM SOUTH OF MERCED STREET CONTRACT CODE "A '
LOCATI ON 06- FRE- 99-10. 7/ 15. 9 UNDERCRGCSSI NG TO 0.1 KM NORTH OF 125 CONTRACT | TEMS
CENTRAL AVENUE OVERCROSSI NG
ASPHALT CONCRETE OVERLAY FEDERAL AlD ACNH P099-(464)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 26 FUND TOTAL HA22 18, 820, 000 TOTAL NUMBER OF WORKI NG DAYS 176
NUMBER OF Bl DDERS 5 ENG NEERS EST 16, 806, 000. 00 AMOUNT UNDER 1, 366, 034. 00 PERCENT UNDER EST 8. 13
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 15, 439, 966. 00 3 F C 1 CONSTRUCTORS | NC 707 742-6000
00772589
B) 176 DAYS X 27300 2100 GOODYEAR ROAD FAX 707 746-0849
A+B) 20, 244, 766. 00 BENI CI A CA 94510
2 A 16, 340, 303. 20 1 AGEE CONSTRUCTI ON CORPORATI ON 559 299-3290
00631980
B) 190 DAYS X 27300 P O BOX 629 FAX 559 299- 3503
A+B) 21,527, 303. 20 CLOVIS CA 93613
3 A 16, 625, 275. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
B) 190 DAYS X 27300 P O BOX 50085 FAX 831 768-4021
A+B) 21, 812, 275. 00 WATSONVI LLE CA 95077-5085
4 A 17, 294, 861. 00 4 YEAGER SKANSKA | NC 951 684-5360
00140069
B) 175 DAYS X 27300 1995 AGUA MANSA ROAD FAX 951 788-2449
A+B) 22,072, 361. 00 RI VERSI DE CA 92509- 2405
5 A 17, 925, 040. 86 5 M J MENEFEE CONST | NC 559 896-1100
00745178
B) 230 DAYS X 27300 P O BOX 700 FAX 559 896-2094

A+B) 24, 204, 040. 86 FOALER CA 93625



06- 420304 Bl D245

06- FRE-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 15/ 04 12/ 16/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 . CLEARI NG, GRUBBI NG AND RELATED ( PARTI AL)

COLD PLANE ASPHALT CONCRETE AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

CRACK SEALI NG AND RELATED ( PARTI AL)

ERCSI ON CONTRCL AND RELATED ( PARTI AL)

FENCI NG AND RELATED ( PARTI AL)

ROADSI DE SI GNS AND RELATED ( PARTI AL)

SAW CUTTI NG AND RELATED ( PARTI AL)

SURVEYI NG AND RELATED ( PARTI AL)

UNDERGROUND AND RELATED ( PARTI AL)

A C DI KE COVPANY ASPHALT CONCRETE DI KE AND RELATED ( PARTI AL)
LI NCOLN CA
CONTI NUED ON NEXT PAGE



06- 420304 Bl D245

06- FRE-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 15/ 04 12/ 16/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL CONCRETE BARRI ER AND RELATED ( PARTI AL)
ONTARI O CA
AUSTI N ENTERPRI SES DEMCLI TI ON, PORTLAND CEMENT CONCRETE, SAW CUTTI NG ( PARTI AL)
BAKERSFI ELD CA
BAY AREA DRI LLI NG I NC CAST I N DRI LLED HOLE AND RELATED ( PARTI AL)
Pl TTSBURG CA
BAYLI NE CONSTRUCTI ON JO NT SEAL AND RELATED ( PARTI AL)
CAKLAND CA
CONFAB PRECAST G RDERS ( PARTI AL)
LATHROP CA
CROMN CONTRACTI NG COVPANY | NC ELECTRI CAL AND RELATED ( PARTI AL)
CLOVI S CA
EL WLLS REBAR AND RELATED ( PARTI AL)
FRESNO CA
HARBOR COVPANY | NC BRI DGE DEMOLI TI ON AND RELATED ( PARTI AL)
SAN BERNARDI NO CA
HERI TAGE BOVANI TE M NOR CONCRETE AND RELATED ( PARTI AL)
FRESNO CA
J S BRAR COVPANY LANDSCAPI NG AND RELATED ( PARTI AL)
CLOVI S CA
MBI METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)
LI VERMORE CA

CONTI NUED ON NEXT PAGE



06- 420304 Bl D245
06- FRE-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
12/ 15/ 04 12/ 16/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PENHALL COVPANY CLEAN, TREAT BRI DGE DECK AND RELATED ( PARTI AL)

SAN LEANDRO CA
PENHALL COVPANY CRACK PORTLAND CEMENT CONCRETE PAVEMENT ( PARTI AL)
SAN LEANDRO CA
SPIRIT ROAD O L PAVEMENT REI NFORCI NG FABRI C AND RELATED ( PARTI AL)
SAN JOSE CA
TOM MAYO ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)
STOCKTON CA
WORKS STRI PI NG AND MARKI NG SERVI CE | NC STRI PI NG AND RELATED ( PARTI AL)

VEST COVI NA CA



06- 420304
06- FRE-99-1
12/ 15/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 5

12/ 16/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANTI GO
BA SE I D

APCO
GOSHEN CA

CONFAB
LATHROP CA

E L WLLS
FRESNO CA

E P JARRETT
VEEST SACRAMENTO CA

FRESNO CONCRETE
FRESNO CA

HERI TAGE BOVANI TE
FRESNO CA

J S BRAR COVPANY
CLOVI S CA

K C | ENVI RONMENTAL
SAN LU S OBI SPO CA

K R C SAFETY
VI SALI A CA

MBI
LI VERMORE CA

CONTI NUED ON NEXT PAGE

CRACK CONCRETE ( PARTI AL)

ASPHALT CONCRETE DI KE ( PARTI AL)

PRECAST G RDERS ( PARTI AL)

REI NFORCI NG STEEL ( PARTI AL)

CAST IN DRILL HOLE CONCRETE PI LI NG ( PARTI AL)

M NOR CONCRETE ( PARTI AL)

TEXTURED PAVI NG ( PARTI AL)

LANDSCAPI NG AND | RRI GATI ON ( PARTI AL)

ERCSI ON CONTRCL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS ( PARTI AL)

CONCRETE BARRI ER RAI L ( PARTI AL)



06- 420304
06- FRE-99-1 SUMMARY OF
12/ 15/ 04

LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMA/I

NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 6
12/ 16/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 MBI
LI VERMORE CA

PAVEMENT REYCYLERS
RI VERSI DE CA

R E SERRANO
PLEASANT HI LL CA

SUM T ELECTRI C
FRESNO CA

WESTERN O L SPREADI NG
SACRAMENTO CA

WORKS STRI PI NG AND MARKI NG
VWEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAIL (PARTI AL)

COLD PLANE ( PARTI AL)

CONCRETE PAVEMENT ( PARTI AL)

ELECTRI CAL ( PARTI AL)

PAVEMENT FABRI C ( PARTI AL)

STRI PI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ANTI GO
BA SE I D

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

J S BRAR
CLOVIS CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA
CONTI NUED ON NEXT PAGE

CRACK CONCRETE PAVEMENT

REMOVE EXI STI NG CONCRETE

LANDSCAPI NG

ERCSI ON CONTRCL



06- 420304 Bl D245

06- FRE-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7

12/ 15/ 04 12/ 16/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 K R C SAFETY CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND TRAFFI C CONTROL
VI SALI A CA
M BUMGARNER METAL BEAM GUARD RAI L
LI VERMORE CA
R M HARRI S BRI DGE
MARTI NEZ CA
SHORT LOAD ROCK SLOPE CONCRETE
ANAHEI M CA
SUW T ELECTRI C ELECTRI CAL
FONLER CA
TW NI NG LABS RAPI D SET CONCRETE AND QUALI TY CONTROL

LONG BEACH CA

WORKS STRI PI NG AND NMARKI NG PAVEMENT MARKI NG AND STRI PI NG
VEEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BAY AREA DRI LLI NG CAST IN DRI LLED HOLE PI LE
Pl TTSBURG CA
CONFAB PRECAST G RDERS
LATHROP CA
D E S HENEESSY SLOPE PAVI NG

SAN CARLCS CA
CONTI NUED ON NEXT PAGE



06- 420304 Bl D245
06- FRE-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
12/ 15/ 04 12/ 16/ 04

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

EL WLLS
FRESNO CA

FOSTER AND SONS
SANGER CA

HARBOR COVPANY
SAN BERNARDI NO CA

KCI
SAN LU S OBl SPO CA

M BUMGARNER
LI VERMORE CA

MADCO ELECTRI C
SELMA CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUDHAKAR
RI ALTO CA

WATKI NS AND BORTOLUSSI
SAN RAFAEL CA

REBAR

ASPHALT CONCRETE PAVEI NG

BRI DGE REMOVAL

ERCSI ON CONTRCL

METAL BEAM GUARD RAI LI NG AND MEDI AN RAI L ( PARTI AL)

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

STRI PI NG

LANDSCAPI NG



06- 420304 Bl D245

06- FRE-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9

12/ 15/ 04 12/ 16/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 J AND M LAND RESTCORATI ON ERCSI ON CONTROL
BAKERSFI ELD CA
J S BRAR COVPANY LANDSCAPI NG
CLOVI S CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
MADCO ELECTRI C ELECTRI CAL
SELMA CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA

VI KI NG CONSTRUCTI ON BRI DCE ( PARTI AL)
RANCHO CORDOVA CA



06- 420304 Bl D245

06- FRE- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
12/ 15/ 04 12/ 16/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 7,500. 00* 7, 500. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 700, 000. 00* 700, 000. 00
3 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 1, 350 15. 00 20, 250. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00* 50, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 500, 000. 00* 500, 000. 00
8 (S) 120120 TYPE |11 BARRI CADE EA 24 300. 00 7,200. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 22, 200 4.60 102, 120. 00
10 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 82 75. 00 6, 150. 00
11 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 870 25.00 21, 750. 00
12 (S) 120300 TEMPORARY PAVENMENT MARKER EA 1, 670 5. 00 8, 350. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 40, 000. 00* 40, 000. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 5, 100 45. 00 229, 500. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 290 250. 00 72, 500. 00
16 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 140 25. 00 3, 500. 00
17 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 620 15. 00 9, 300. 00
STRI PE
18 (S) 150710 REMOVE TRAFFI C STRI PE M 1, 040 3. 00 3, 120. 00
19 (S) 150722 REMOVE PAVEMENT MARKER EA 130 3.00 390. 00
20 150742 REMOVE ROADSI DE S| GN EA 9 50. 00 450. 00
21 150771 REMOVE ASPHALT CONCRETE DI KE M 14, 100 8. 00 112, 800. 00
22 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 3,576 15. 00 53, 640. 00
23 151270 SALVAGE METAL BRI DGE RAI LI NG M 563 20. 00 11, 260. 00
24 (S) 151568 RECONSTRUCT THRI E BEAM BARRI ER M 230 60. 00 13, 800. 00
25 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 270 60. 00 16, 200. 00
26 (S) 033684 RECONSTRUCT TERM NAL SYSTEM ( TYPE SRT) EA 5 1, 300. 00 6, 500. 00
27 (S) 033685 RECONSTRUCT TERM NAL ANCHOR ASSEMBLY EA 5 750. 00 3, 750. 00
(TYPE SFT)
28 152320 RESET ROADS| DE SI GN EA 9 600. 00 5, 400. 00
29 152423 ADJUST MONUVENT TO GRADE EA 5 700. 00 3, 500. 00
30 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 71, 600 1. 00 71, 600. 00
31 153235 CLEAN BRI DGE DECK MR 3,576 7.00 25, 032. 00
32 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 75, 000. 00* 75, 000. 00
33 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 50, 000. 00* 50, 000. 00
34 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 90, 000. 00* 90, 000. 00
35 190101 ROADWAY EXCAVATI ON VB 8, 950 58. 00 519, 100. 00



06- 420304 Bl D245

06- FRE- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
12/ 15/ 04 12/ 16/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00

37 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 514 50. 00 25, 700. 00

38 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 262 100. 00 26, 200. 00

39 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 15, 000. 00* 15, 000. 00

40 (S) 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 20, 000. 00* 20, 000. 00

41 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 8 1, 500. 00 12, 000. 00

42 (S) 203014 FI BER ( EROSI ON CONTROL) KG 660 2.00 1, 320. 00

43 (S) 033686 EROS| ON CONTROL ( MULCH) VB 810 35. 00 28, 350. 00

44 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 5 800. 00 4,000. 00

45 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 33 100. 00 3, 300. 00

46 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 170 4.00 680. 00

47 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 160 10. 00 1, 600. 00

48 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00

49 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 10, 000. 00* 10, 000. 00

50 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 24, 000. 00* 24, 000. 00

51 (S) 208733 300 MM CORRUGATED HI GH DENSI TY M 65 120. 00 7, 800. 00
POLYETHYLENE Pl PE CONDUI T

52 (S) 208797 150 MM WELDED STEEL Pl PE CONDUI T M 42 200. 00 8, 400. 00
(6.35 MM THI CK)

53 (S) 208800 300 MM WELDED STEEL Pl PE CONDUI T M 72 250. 00 18, 000. 00
(6.35 MM THI CK)

54 260201 CLASS 2 AGGREGATE BASE VB 7,030 60. 00 421, 800. 00

55 260210 AGGREGATE BASE ( APPROACH SLAB) VB 65 300. 00 19, 500. 00

56 390153 ASPHALT CONCRETE (TYPE A) TONN 59, 300 61. 00 3,617, 300. 00

57 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 260 110. 00 28, 600. 00
REI NFORCI NG FABRI C)

58 393001 PAVEMENT REI NFORCI NG FABRI C M2 165, 000 1.15 189, 750. 00

59 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 450 85. 00 38, 250. 00
AREA)

60 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 250 4.00 1, 000. 00

61 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 8, 380 4.00 33, 520. 00

62 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 72 4.00 288. 00

63 394052 SHOULDER RUMBLE STRI P STA 220 80. 00 17, 600. 00
(AC, ROLLED-IN | NDENTATI ONS)

64 394054 SHOULDER RUMBLE STRI P STA 74 100. 00 7, 400. 00
(AC, GROUND- I N | NDENTATI ONS)

65 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 510 200. 00 102, 000. 00

66 401108 REPLACE CONCRETE PAVEMENT VB 3, 200 715. 00 2, 288, 000. 00

(RAPI D STRENGTH CONCRETE)



06- 420304 Bl D245

06- FRE- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
12/ 15/ 04 12/ 16/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

67 415101 CRACK EXI STI NG CONCRETE PAVEMENT M2 137, 000 .95 130, 150. 00

68 033687 SAWCUT CONCRETE PAVENMENT (230 MV) M 580 13. 00 7,540. 00

69 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 696 350. 00 243, 600. 00
Pl LI NG

70 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 140 400. 00 56, 000. 00

71 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 789 1, 155. 00 911, 295. 00

72 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 183 915. 00 167, 445. 00
(TYPE R)

73 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 20 2,500. 00 50, 000. 00

74 510800 PAVI NG NOTCH EXTENSI ON VB 4 4, 000. 00 16, 000. 00

75 511106 DRI LL AND BOND DOWEL M 159 75. 00 11, 925. 00

76 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 20 6, 000. 00 120, 000. 00
G RDER (10 M- 15 M

77 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 10 7, 900. 00 79, 000. 00
G RDER (15 M- 20 M

78 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 5 9, 900. 00 49, 500. 00
G RDER (20 M- 25 M

79 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 35 1, 700. 00 59, 500. 00
G RDER

80 (S) 519117 JONT SEAL (MR 30 M) M 126 130. 00 16, 380. 00

81 (S) 519120 JO NT SEAL (MR 15 M 85 100. 00 8, 500. 00

82 (SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 158, 700 1.91 303, 117. 00

83 (F) 540102 TREAT BRI DGE DECK M2 3,576 5. 00 17, 880. 00

84 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 1,428 18. 00 25, 704. 00
( LOW ODOR)

85 566011 ROADSI DE SI GN - ONE POST EA 9 200. 00 1, 800. 00

86 033688 SI GN POST SUPPORT SYSTEM EA 9 500. 00 4,500. 00

87 650069 450 MM REI NFORCED CONCRETE PI PE M 39 400. 00 15, 600. 00

88 650075 600 MM REI NFORCED CONCRETE PI PE M 50 425. 00 21, 250. 00

89 664010 300 MM CORRUGATED STEEL Pl PE M 21 600. 00 12, 600. 00
(2.01 MM THI

90 664015 450 MM CORRUGATED STEEL Pl PE M 16 600. 00 9, 600. 00
(2.01 MM THI

91 664016 450 MM CORRUGATED STEEL PI PE M 22 600. 00 13, 200. 00
(2.77 MM THI

92 664021 600 MM CORRUGATED STEEL PI PE M 35 300. 00 10, 500. 00
(2.77 MM THI CK)

93 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 43 400. 00 17, 200. 00

(2.01 MM THI CK)



06- 420304 Bl D245

06- FRE- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
12/ 15/ 04 12/ 16/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
94 690167 450 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 7 450. 00 3, 150. 00
(2.77 MM THI CK)

95 705044 450 MM STEEL FLARED END SECTI ON EA 4 1, 500. 00 6, 000. 00

96 705045 600 MM STEEL FLARED END SECTI ON EA 1 1, 700. 00 1, 700. 00

97 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 3 2,000. 00 6, 000. 00

98 721011 ROCK SLOPE PROTECTI ON VB 6 1, 650. 00 9, 900. 00

(BACKI NG NO. 2, METHOD B)

99 721810 SLOPE PAVI NG ( CONCRETE) VB 260 550. 00 143, 000. 00
100 033689 SLOPE PAVI NG ( CONCRETE, TEXTURED PAVI NG) M2 740 130. 00 96, 200. 00
101 729010 ROCK SLOPE PROTECTI ON FABRI C M2 50 30. 00 1, 500. 00
102 731502 M NOR CONCRETE (M SCELLANEOUS VB 47 750. 00 35, 250. 00

CONSTRUCTI ON)
103 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 2, 340 68. 00 159, 120. 00
104 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 664 5. 00 13, 320. 00
105 820107 DELI NEATOR ( CLASS 1) EA 250 35. 00 8, 750. 00
106 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PGCST) M 36 220. 00 7,920. 00
107 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 4 500. 00 2, 000. 00
108 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 300. 00 1, 200. 00
109 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 12 2,200. 00 26, 400. 00
110 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 8 400. 00 3, 200. 00
111 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 144 250. 00 36, 000. 00
112 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 282 250. 00 70, 500. 00
113 033690 CONCRETE BARRI ER ( TYPE 736 B MODI FI ED) M 1,160 550. 00 638, 000. 00
114 (S) 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 17, 500 4.20 73, 500. 00
115 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 150 36. 00 5, 400. 00
116 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 25, 700 . 80 20, 560. 00
( SPRAYABLE)
117 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 480 4.00 1, 920. 00
118 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 28, 000 .70 19, 600. 00
(BROKEN 10.98 M- 3.66 M
119 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 590 1. 00 590. 00
(BROKEN 5.18 M- 2.14 M
120 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 440 3.00 1, 320. 00
121 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,290 4.00 17, 160. 00
122 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 280, 000. 00* 280, 000. 00
123 (S) 860791 COVMUNI CATI ON' CONDUI T LS LUMP SUM 470, 000. 00* 470, 000. 00
124 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 50, 000. 00* 50, 000. 00
125 999990 MOBI LI ZATI ON LS LUMP SUM 1, 005, 000. 00* 1, 005, 000. 00
A) 15, 439, 966. 00

B) 17 DAYS X 27300

A+B) 20, 244, 766. 00
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NG BI DDERS
FOURTH
Bl D AMOUNT

10, 000. 00* 10000.
1, 000, 000. 00~ 1000000.
30. 00 40500.
40, 000. 00* 40000.
80, 000. 00* 80000.
10, 000. 00~ 10000.
1, 580, 000. 00* 1580000.
40. 00 960.
4.50 99900.
110. 00 9020.
30. 00 26100.
4.50 7515.
60, 000. 00* 60000.
48. 00 244800.
200. 00 58000.
30. 00 4200.
11.00 6820.
7.00 7280.
3.00 390.
165. 00 1485.
4.00 56400.
2.00 7152.
28. 00 15764.
56. 00 12880.
47.00 12690.
500. 00 2500.
2,200. 00 11000.
160. 00 1440.
650. 00 3250.
1.50 107400.
3.50 12516.
90, 000. 00* 90000.
100, 000. 00* 100000.
98, 000. 00* 98000.
50. 00 447500.
5, 000. 00* 5000.
150. 00 77100.
200. 00 52400.
6, 000. 00* 6000.

Bl D245
PAGE 14
12/ 16/ 04
FI FTH
Bl D AMOUNT
17, 426. 50* 17426
18, 799. 75* 18799
10. 50 14175
7, 551. 50* 7551
41, 067. 00* 41067.
17,717. 00* 17717.
210, 570. 50* 210570.
553. 50 13284.
6. 00 133200.
174.50 143009.
28. 00 24360.
11.50 19205.
19, 517. 75* 19517.
95. 00 484500.
232.50 67425.
52. 50 7350.
17.50 10850.
6. 00 6240.
6. 00 780.
249.50 2245.
1.00 14100.
7.00 25032.
10. 50 5911.
104. 50 24035.
76. 50 20655.
1,510. 50 7552.
813. 00 4065.
494. 00 4446.
992. 50 4962.
2.00 143200.
5. 00 17880.
76, 500. 00* 76500.
56, 000. 00* 56000.
111, 106. 00* 111106.
35. 20 315040.
12, 198. 50* 12198.
117.00 60138.
160. 00 41920.
7,872.00* 7872.



06- 420304 Bl D245

06- FRE-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
12/ 15/ 04 12/ 16/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 23, 000. 00* 23000. 00 18, 200. 00* 18200. 00 20, 000. 00* 20000. 00 9, 943. 50* 9943. 50
41 1, 250. 00 10000. 00 1, 300. 00 10400. 00 1, 200. 00 9600. 00 1, 394. 00 11152. 00
42 13. 00 8580. 00 13. 00 8580. 00 13. 00 8580. 00 14.50 9570. 00
43 30. 00 24300. 00 30. 00 24300. 00 35. 00 28350. 00 40. 50 32805. 00
44 1, 650. 00 8250. 00 1, 700. 00 8500. 00 1, 500. 00 7500. 00 1, 859. 00 9295. 00
45 120. 00 3960. 00 122. 00 4026. 00 115. 00 3795. 00 133.50 4405. 50
46 8. 00 1360. 00 9. 00 1530. 00 8. 00 1360. 00 9. 00 1530. 00
47 9. 00 1440. 00 9. 00 1440. 00 9. 00 1440. 00 10. 00 1600. 00
48 10, 000. 00* 10000. 00 12, 000. 00* 12000. 00 5, 000. 00* 5000. 00 13, 124. 50* 13124.50
49 3, 000. 00~ 3000. 00 4,000. 00* 4000. 00 25, 000. 00* 25000. 00 39, 360. 50* 39360. 50
50 13, 500. 00* 13500. 00 25, 000. 00* 25000. 00 50, 000. 00* 50000. 00 61, 633. 25* 61633. 25
51 100. 00 6500. 00 125. 00 8125. 00 100. 00 6500. 00 183. 50 11927. 50
52 105. 00 4410. 00 530. 00 22260. 00 225.00 9450. 00 409. 00 17178. 00
53 115. 00 8280. 00 525. 00 37800. 00 230. 00 16560. 00 433. 00 31176. 00
54 60. 00 421800. 00 40. 00 281200. 00 50. 00 351500. 00 60. 50 425315. 00
55 200. 00 13000. 00 150. 00 9750. 00 260. 00 16900. 00 222.00 14430. 00
56 65. 00 3854500. 00 67. 00 3973100. 00 58. 00 3439400. 00 61. 00 3617300. 00
57 100. 00 26000. 00 1.00 260. 00 1.00 260. 00 445. 50 115830. 00
58 .80 132000. 00 .80 132000. 00 .50 82500. 00 1.00 165000. 00
59 65. 00 29250. 00 125. 00 56250. 00 100. 00 45000. 00 132.50 59625. 00
60 4.60 1150. 00 3.50 875. 00 1.50 375. 00 5. 00 1250. 00
61 1.80 15084. 00 3.50 29330. 00 1.50 12570. 00 2.00 16760. 00
62 4.60 331. 20 3.50 252.00 1.50 108. 00 5. 00 360. 00
63 50. 00 11000. 00 45. 00 9900. 00 55. 00 12100. 00 26. 00 5720. 00
64 110. 00 8140. 00 190. 00 14060. 00 100. 00 7400. 00 145. 00 10730. 00
65 1.00 510. 00 1.00 510. 00 1.00 510. 00 393. 50 200685. 00
66 830. 00 2656000. 00 750. 00 2400000. 00 790. 00 2528000. 00 1, 093.00 3497600. 00
67 .70 95900. 00 .60 82200. 00 .50 68500. 00 1.00 137000. 00
68 13.50 7830. 00 14. 00 8120. 00 15. 00 8700. 00 15. 00 8700. 00
69 400. 00 278400. 00 480. 00 334080. 00 260. 00 180960. 00 490. 00 341040. 00
70 550. 00 77000. 00 460. 00 64400. 00 390. 00 54600. 00 780. 00 109200. 00
71 1, 000. 00 789000. 00 1, 650. 00 1301850. 00 1, 000. 00 789000. 00 1,171. 00 923919. 00
72 850. 00 155550. 00 870. 00 159210. 00 1, 200. 00 219600. 00 1,171.00 214293. 00
73 2, 000. 00 40000. 00 2, 800. 00 56000. 00 2,500. 00 50000. 00 1, 896. 50 37930. 00
74 2,100. 00 8400. 00 3, 800. 00 15200. 00 6, 000. 00 24000. 00 6, 500. 00 26000. 00
75 70. 00 11130. 00 50. 00 7950. 00 50. 00 7950. 00 65. 00 10335. 00
76 5, 500. 00 110000. 00 7,500. 00 150000. 00 8, 000. 00 160000. 00 7, 800. 00 156000. 00
77 7, 400. 00 74000. 00 11, 300. 00 113000. 00 11, 000. 00 110000. 00 9, 760. 00 97600. 00
78 9, 200. 00 46000. 00 15, 100. 00 75500. 00 13, 000. 00 65000. 00 12, 365. 00 61825. 00
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10200.
285660.
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20000.
5355.
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8250.
15750.
7525.
1925.
1800.
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2700.
195000.
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600.
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1300.
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45360.
67680.
951200.
66500.
4800.
15420.
1488.

SUMMAR

Y

OF

REMA/

9350.
198375.
13410.
37128.
2160.
9900.
11700.
13000.
9450.
5600.
7040.
8050.
10750.
2100.
3800.
950.
2880.
7800.
46800.
133200.
550.
35250.
60840.
5328.
9000.
9900.
1500.
1500.
31200.
3000.
36000.
63450.
904800.
665000.
4800.
15420.
1560.

NI NG B

| DDERS
FOURTH
AMOUNT

400. 00 49000
200. 00 25200.
130. 00 11050.
2.00 317400.
3.50 12516.
13. 00 18564.
230. 00 2070.
200. 00 10800.
520. 00 20280.
420. 00 21000.
525. 00 11025.
500. 00 8000.
580. 00 12760.
500. 00 17500.
320. 00 13760.
340. 00 2380.
000. 00 4000.
000. 00 1000.
000. 00 3000.
500. 00 3000.
800. 00 208000.
30. 00 22200.
22.00 1100.
460. 00 21620.
75. 00 175500.
2.00 5328.
35. 00 8750.
250. 00 9000.
150. 00 600.
50. 00 200.
100. 00 25200.
800. 00 6400.
240. 00 34560.
280. 00 78960.
560. 00 649600.
2.00 35000.
50. 00 7500.
.70 17990.
2.20 1056.

Bl D245
PAGE 16
12/ 16/ 04
FI FTH
Bl D AMOUNT
3, 355. 00 117425.
131.50 16569.
116. 00 9860.
2.25 357075.
4.00 14304.
29. 00 41412.
261. 50 2353.
1,162. 00 10458.
395. 50 15424.
870. 00 43500.
397. 50 8347.
381. 00 6096.
432. 00 9504.
439. 50 15382.
358. 50 15415.
403. 48 2824.
914. 50 3658.
936. 00 936.
683. 50 2050.
1, 710. 50 10263.
755. 00 196300.
290. 50 214970.
30. 00 1500.
874. 00 41078.
75. 00 175500.
1.00 2664.
38. 50 9625.
153. 00 5508.
174.50 698.
87.00 348.
2,439.50 29274.
1, 045. 50 8364.
224.00 32256.
96. 50 27213.
83. 50 96860.
5.00 87500.
75.50 11325.
2.00 51400.
7.00 3360.
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06- FRE-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 17

12/ 15/ 04 12/ 16/ 04
| TEM SECOND THI RD FOURTH FI FTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
118 .60 16800. 00 .60 16800. 00 .90 25200. 00 2.00 56000. 00
119 .60 354. 00 .60 354. 00 1.00 590. 00 2.00 1180. 00
120 2.10 924. 00 2.25 990. 00 2.30 1012. 00 6. 00 2640. 00
121 3.10 13299. 00 4.00 17160. 00 4.00 17160. 00 6. 00 25740. 00
122 265, 000. 00* 265000. 00 400, 000. 00* 400000. 00 330, 000. 00* 330000. 00 641, 615. 75* 641615. 75
123 460, 000. 00* 460000. 00 160, 000. 00* 160000. 00 600, 000. 00* 600000. 00 2,298, 869. 00* 2298869. 00
124 31, 000. 00* 31000. 00 48, 000. 00* 48000. 00 14, 000. 00* 14000. 00 80, 059. 50* 80059. 50
125 1, 200, 000. 00~ 1200000. 00 1, 460, 000. 00~ 1460000. 00 1, 600, 000. 00* 1600000. 00 528, 000. 00* 528000. 00
TOT A 16, 340, 303. 20 A) 16, 625, 275. 00 A 17,294, 861. 00 A) 17, 925, 040. 86
B) 190 DAYS X 27300 B) 190 DAYS X 27300 B) 175 DAYS X 27300 B) 230 DAYS X 27300

A+B) 21,527, 303. 20 A+B) 21, 812, 275. 00 A+B) 22,072, 361. 00 A+B) 24, 204, 040. 86



